



Corrigendum/Addendum - 02

NIT No: IISERBpr/S&P/2025-26/07 Date March 10, 2026 for “**Transportation & relocation services including specialized material handling services for Scientific & Research Equipment, instruments consumables, miscellaneous items, etc. from IISER Berhampur Transit Campus to IISER Berhampur Permanent Campus**”.

This is to inform all concerned that based on the pre-bid held on March 16, 2026 (11:00 Hrs.) and as per the Institute requirement, the “**CHAPTER - 4: TERMS & CONDITIONS OF CONTRACT**” & **Annexure- ‘L’: Undertaking For Execution Of The Relocation Process As Per The Requirements Of The Institute** have been revised and re-uploaded in the <https://eprocure.gov.in/eprocure/app> portal.

1. The above changes will be part of the tender documents.
2. This is for the information of all concerned.

Sr. No.	Section	For	Read as
1.	<u>CHAPTER - 4: TERMS & CONDITIONS OF CONTRACT-</u> Point 38- “a” (Page -19)	The shifting of instruments from the Transit Campus to the Permanent Campus of IISER Berhampur includes appropriate De-Installation, Packing, Loading, Transportation, Comprehensive Insurance, unloading and Unpacking, Manpower resources, Reassembling/ Resetting of all systems/equipment/instruments. It is the bidder's responsibility to provide a site readiness checklist for the Category 2 items (items that require de-installation & re-installation) in all respects, including Electrical, Civil, and Mechanical works, wherever needed and all water & wastewater connections for the functioning of the equipment/instruments. Functional Testing at the Destination site, as per the categorization of equipment mentioned in Chapter 3 within the stipulated time frame.	The shifting of instruments from the Transit Campus to the Permanent Campus of IISER Berhampur includes appropriate De-Installation, Packing, Loading, Transportation, Transit Insurance , unloading and Unpacking, Manpower resources, Reassembling/ Resetting of all systems/equipment/instruments. It is the bidder's responsibility to provide a site readiness checklist for the Category 2 items (items that require de-installation & re-installation) in all respects, including Electrical, Civil, and Mechanical works, wherever needed and all water & wastewater connections for the functioning of the equipment/instruments. Functional Testing at the Destination site, as per the categorization of equipment mentioned in Chapter 3 within the stipulated time frame.
2.	<u>CHAPTER - 4: TERMS & CONDITIONS OF CONTRACT-</u> Point 40- “c” (Page -22)	The firm should have executed one similar work for relocation of scientific and research equipment as per the below details: - i. One work of value more than INR 3.6 crores (or) ii. Two works of value more than INR 2.8 crores each (or) iii. Three works of value more than INR 1.8 crores each	The firm should have executed one similar work for relocation of scientific and research equipment as per the below details: - i. One work of value more than INR 2.0 crores (or) ii. Two works of value more than INR 1.5 crores each (or) iii. Three works of value more than INR 1.0 crores each

3.	Annexure- 'L' UNDERTAKING FOR EXECUTION OF THE RELOCATION PROCESS AS PER THE REQUIREMENTS OF THE INSTITUTE Point – (b) (Page -54)	Comprehensive Evaluation: We assure that we have comprehensively evaluated all necessary items, including equipment, furniture, laboratory consumables, stores, and other miscellaneous requirements which have to be relocated during the relocation process. We are prepared to arrange for crane/hydra services for heavy equipment and ready to execute the requisite civil works during the relocation, and also make the site good after the civil works.	Comprehensive Evaluation: We assure that we have comprehensively evaluated all necessary items, including equipment, furniture, laboratory consumables, stores, and other miscellaneous requirements which have to be relocated during the relocation process. We are prepared to arrange for crane/hydra services for heavy equipment.
4.	Annexure- 'L' UNDERTAKING FOR EXECUTION OF THE RELOCATION PROCESS AS PER THE REQUIREMENTS OF THE INSTITUTE Point – (c) (Page -54)	Resource Deployment: We undertake to deploy sufficient manpower, transportation, and resources as directed by the Institute for the relocation process. Furthermore, we undertake to complete the entire relocation within the stipulated 30-day timeframe as specified by the Institute. We acknowledge and agree to the imposition of Liquidated Damages (LD) charges in case of failure to complete the process within the specified duration.	Resource Deployment: We undertake to deploy sufficient manpower, transportation, and resources as directed by the Institute for the relocation process. Furthermore, we undertake to complete the entire relocation within the stipulated 06 Months timeframe as specified by the Institute. We acknowledge and agree to the imposition of Liquidated Damages (LD) charges in case of failure to complete the process within the specified duration.
5.	Page no. 1	Bid Submission Close Date- 10-04-2026 at 11:00Hrs.	20-04-2026 at 16:00Hrs.

SD/Xxx
 Deputy Registrar (Stores & Purchase)